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IMPORTANT NOTICE 
PROFESSIONAL TRANSPORTATION 

BULLETIN REVISIONS 
 

Selection Date: July 6, 2005 
 
The following revisions have been made to this Professional Transportation Bulletin. If you 
downloaded the bulletin prior to the noted revision date, you should incorporate the revisions or 
download and use a new copy of the bulletin. 
 
REVISION DATE: There are no revisions as of April 28, 2005. 
 
 



STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department 
of Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 
500/15-1.  It is available on IDOT’s WEBSITE at http://www.dot.il.gov. 
 
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the 
advertisement for offers of interest for professional services for Department of 
Transportation projects. 
 
Questions concerning this Bulletin should be directed to: 
 
Carrie Kowalski  
Consultant Unit Chief 
E-mail:  kowalskicl@dot.il.gov 
Phone: 217-782-6916 
 
Or mailing address: 
 
Bureau of Design and Environment  
2300 South Dirksen Parkway 
Room 330 
Springfield, IL 62764 
 
 
 
 
 

http://www.dot.il.gov
http://www.dot.il.gov


TIPS & TOOLS

To save:
To save a section "right click" on the link and select "save target as".  To save ��
the entire bulletin select "Download Complete Bulletin".  This will save the 
self-extracting zip file.  
 
To access web links:
The first time the web links are accessed the Internet browser will need to be set.
This will only have to be done one time.  When a web link is clicked on, a dialog
box will appear:
“A Web Browser has not been specified.  Do you want to configure the web link”.
Click YES.
Another dialog box will appear.  Select the drop down list “connection type” then
select an Internet browser.  (IDOT employees choose Internet Explorer.)

Using Tools:
To see previous view

   To scroll through pages

To copy information from the Adobe .PDF file and paste it into a word
processing application:
To view toolbar (if not open) CLICK Window on the menu bar then CLICK Show
Tool Bar in the drop down box.

Select the text tool (Capital T) from your toolbar and highlight the text you want to
copy.  Open word processing application and paste.

To paste in Word.  Open new document in Word CLICK Edit on the menu bar
then CLICK Paste in the drop down box.

In order to make the information more legible, change your left and right margins
to 1".  You may have to put in some returns at the ends of the lines in the
appropriate places to make it easier to read.
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E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

We require Statements of Interest (SOI) to be submitted through the e-mail system using Adobe
Acrobat 4.0 version or greater.

Electronic submittals should be made to the Central Office only.  The Central Office will forward
the necessary consultant information to the Districts and other Bureaus or Divisions.  All
electronic submittals should be addressed to SOIPTB@dot.il.gov.

Each prequalified consultant firm has been assigned a unique 2 to 6 character Firm Name Code
which must be used when submitting electronic Statements of Interest.

It is important that your e-mail appear exactly like the attached sample described below:
(Note:  ABC Engineering is used for example purposes only.)

� The Subject Line must read: FIRM NAME,  PTB NUMBER, ITEMS

(Example:  ABC Engineering PTB 122, Items 2, 15, & 22)  If there will be more than one e-
mail please note as follows:  1 of the total number etc.  
(No additional data or extra characters -- # signs, parentheses, etc. – should appear in the
subject line.)

� The first line of your e-mail should indicate your Firm Name, PTB and Item Number(s) on
which your firm is submitting.

(Example:  ABC Engineering has submittals for PTB 122, Items 2, 15, and 22.)

� The second line should list the name and phone number of your firm’s contact person.

� Each attachment  must be labeled as indicated below:

1) For each Item on which you are submitting, use your 2-6 character Firm Name Code,
immediately followed by the 2-digit Item Number (i.e., 01 through 99).

(Example:  ABCENG02.pdf)

2) For your firm’s Current Obligation Form, use your 2-6 character Firm Name Code,
followed by WL.

(Example:  ABCENGWL.pdf)

3) For your firm’s Disclosure Forms, use your 2-6 character Firm Name Code, followed by
DS.

(Example:  ABCENGDS.pdf)



Please review the following example:

� ABCENG02, ABCENG15 and ABCENG22 are the Statements of Interest for the submitted
Items and must include Exhibit A.  Following Exhibit A, include resumes of the key
management personnel and project staff listed in Exhibit A.  If Exhibit B is required, include it
next, followed by resumes of individuals listed on page 2 of Exhibit B.

� ABCENGWL is the Current Obligation Form.  Only one copy of the Current Obligation Form
is required.  Do not send the instructions.

� ABCENGDS is the Disclosure Forms.  Include a cover sheet with PTB #___ & Item(s) ____,
Form A, Form B and Form for Offerors That Have Previously Submitted Form A.  Only one
copy of the Disclosure Forms is required.  Do not send the instructions.

The size limitation on an incoming e-mail is 2 MB.  If you exceed this limit, you must separate
contents into multiple e-mail. Identify the number of e-mails being sent, (i.e. 1 of 3) Scanned
images, color graphics, and photographs which are converted to Adobe Portable Document
Files (PDF) can be very large.

Signatures must be scanned, then cut/copied and pasted into the appropriate signature blocks.
The file should then be converted to a PDF.

The Exhibits, Current Obligation and Disclosure Forms are available as word documents and
should be downloaded from our web-site: http://www.dot.il.gov/desenv/deform.html
The bookmarks for the Exhibits, Current Obligations and Disclosure forms are also linked to the
web-site.

The Word documents are labeled as follows:
Exhibits =  EXHAB

Current Obligation Form =  CURRENT OBLIGATIONS
Disclosure Forms =  DISC2

Complete the Word documents then convert them to Adobe PDF for the submittal.

Do not send zipped files, as we do not have the software to open them.

If you have questions about electronic submittals, please contact Carrie Kowalski at
KOWALSKICL@dot.il.gov.

http://www.dot.il.gov/desenv/deform.html


NOTICE 
 

Beginning with PTB 135 and all subsequent 
bulletins, the maximum hourly rate for 
project managers and principals will be 
$70/hour.  This rate may be used on all 
supplemental agreements received in the 
central bureau of Design and Environment 
on or after May 1, 2005 upon concurrence 
by the IDOT project manager. 



 

Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

PROFESSIONAL TRANSPORTATION BULLETIN #136
 April 28, 2005 

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.state.il.us/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project.   
 
IDOT shall not discriminate on the basis of race, color, national origin, or sex in the award and 
performance of any DOT-assisted contract or in the administration of its DBE Program or the requirements 
of 49 CFR part 26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT AT THE 
ABOVE ADDRESS AND THE APPROPRIATE DISTRICT ENGINEER OR BUREAU CHIEF PRIOR TO 
4:30 P.M. LOCAL TIME, May 12, 2005.  STATEMENTS RECEIVED AFTER THIS TIME WILL NOT 
BE CONSIDERED.   
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters expressing your interest in various projects and/or correspondence concerning your firm via 
Overnight/Federal Express mail to members of the Consultant Selection Committee. 
 
All Items on this bulletin will utilize the Direct Labor Multiple method of contracting unless otherwise 
shown as Cost Plus Fixed Fee. 

http://www.dot.il.gov/Doing
chapmanke
Underline



Guidelines for Submitting Statements of Interest (SOI) 
 
Firms must be prequalified in all of the advertised areas listed in the project advertisement even if they 
plan to subcontract part of the project, except where noted in a specific project advertisement. 
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects listed 
herein by submitting a separate Statement of Interest (SOI) for each project that includes the following: 
 
1) A cover sheet, clearly identifying the PTB Number, Item Number, Firm Name, and IDHR number.  No 

additional information is required on the cover. 
 
2) A brief statement of the firm’s interest in performing the work. (Should not be longer than 2 pages) 
 
3) A Table of Contents with page numbers, identifying the approach, exhibits, resumes, etc. 
 
4) No color graphics/photographs should be included in the submittal because of the size limitation on 

incoming e-mail is 2 MB. 
 
5) Complete Exhibit A as follows: (This should follow the Table of Contents in the SOI) 

a) List the required key personnel to match required prequalification categories and any additional 
personnel requirements designated in the project advertisement. 

b) Attach resumes of all personnel listed in a) above. Individual resumes should not exceed two 
pages and must be relevant to the expertise required for the specific project. 

c) Designate the estimated time required to complete the project using the personnel presented. A 
completion date and/or number of months to complete the project should also be provided. 

d) Identify proposed subconsultants and item(s) of work they will perform. Subconsultants must be 
prequalified in the area of work they will be performing. 

 
6) Projects involving Location Design Studies (Reconstruction/Major Reconstruction and New 

Construction/Major Reconstruction) and all Environmental Reports (Simple Environmental 
Assessment, Complex Environmental Assessment, and Environmental Impact Statements) require 
completion of Exhibit B. 

 
7) Experience of the staff or firm in accomplishing similar types of work should be shown for only the 

most recent projects and should be concise and relevant to the expertise required for the specific 
project. If there are several projects with the same work completed, then one summary would be 
adequate with each location and the project manager noted for each. This information should be 
shown at the end of the SOI. 

 
8) Any other information specifically requested in the project advertisement should be included where 

specified in the submittal. 
 
9) The Instructions for completing the Current Obligation documents immediately precede the Current 

Obligation forms. The Current Obligation Forms should be a separate document from the SOI.  Only 
one copy, sent to the Central Bureau of Design and Environment, is required. 

 
10) Instructions for completing Forms A and B are included on pages 1and 2 immediately preceding 

Forms A and B. Disclosure Forms should be a separate document from the SOI. A cover should be 
provided with a statement similar to the following: “The Form A disclosures (or Certification 
Statement) and the Form B disclosures are being submitted for PTB # ____, Item(s): ____.” Only 
one copy, sent to the Central Bureau of Design and Environment, is required. In addition, Form B 
should not include IDOT projects, since this information is already included in the Current 
Obligations. 



Guidelines for Submitting Statements of Interest (SOI) 
 
11) Exhibit A, Exhibit B, the Current Obligations Form, and the Disclosure Forms are available as word 

documents on our web site: http://www.dot.il.gov/desenv/deform.html. The Disclosure is labeled as 
DISC2. The Exhibits are labeled as EXHAB. The Current Obligations are labeled CURRENT 
OBLIGATIONS. 

 
The following addresses may be used when a hard copy of the SOI is requested in the advertisement: 
 
Illinois Department of Transportation 
Ms. Cheryl Cathey 
Bureau of Design and Environment 
Attn: Consultant Unit (Room 330) 
2300 South Dirksen Parkway 
Springfield, Illinois 62764 
 
Regional/District copies should be addressed as follows: 
 
Region 1 
Ms. Diane O'Keefe 
District 1 
201 West Center Court 
Schaumburg, IL 60196 
 
Region 2 
Mr. Gregory Mounts 
District 2 
819 Depot Avenue 
Dixon, IL 61021 

Mr. Gregory Mounts 
District 3 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

Region 3 
Mr. Joe Crowe 
District 4 
401 Main Street 
Peoria, IL 61602 
 

Mr. Joe Crowe 
District 5 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

Region 4 
Ms. Chris Reed 
District 6 
126 East Ash St. 
Springfield, IL 62704 

Ms. Chris Reed 
District 7 
400 West Wabash 
Effingham, IL 62401 
 

Region 5 
Ms. Mary Lamie 
District 8 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 
 

Ms. Mary Lamie 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 

 
To verify that the Department has received your Statements of Interest you may call (217)785-4784. 
 



TABLE OF CONTENTS 
PTB 136 

 
 

ITEM # COUNTY DESCRIPTION 
   

REGION 1 
DISTRICT 1 

  

   
1. Cook Perform construction inspection services for the 

improvement of I-90/94 Contract F. 
   

2. Cook Perform construction inspection services for the 
improvement of I-90/94 Contract G. 

   
3. Lake Perform construction inspection services for the 

improvement of IL 22 east of IL 83 to west of  
US 45/IL 21. 

   
4. Will Provide Phase II services for the preparation of 

geotechnical reports for I-55 from US 30 to Naperville 
Road.   

   
5. Will Provide Phase II services for the preparation of 

geotechnical reports for I-55 from I-80 to US 30. 
   

REGION 2 
DISTRICT 2 

  

   
6. Bureau Provide Phase II services for structures and related 

roadway work on I-80.  
   

7. LaSalle Provide Phase II services for structures and related 
roadway work on I-80. 

   
8. Lee, Henry, & 

Ogle 
Provide Phase I/II services for structures and related 
roadway work on IL 2, IL 251, and 82. 

   
9. Various Perform construction inspection services for work on 

various projects throughout District Two.   
   

10. Various Perform construction inspection services for work on 
various projects throughout District Two.   

   
11. Various Perform construction inspection services for work on 

various projects throughout District Two.   
   

12.  Various Perform construction inspection services for work on 
various projects throughout District Two.   

   



 
REGION 2 

DISTRICT 2 
Continued 

  

   
13. Various Perform land and route surveys for various projects 

throughout District Two. 
   

14. Various Perform land and route surveys for various projects 
throughout District Two. 

   
REGION 2 

DISTRICT 3 
  

   
15. Various Perform Phase I/II services for various projects 

throughout District Three. 
   

16. Various Perform Phase I/II services for various projects 
throughout District Three. 

   
17. LaSalle Perform Phase I/II services related to rehabilitation of 

Abraham Lincoln Memorial Bridge southeast of LaSalle. 
   

REGION 3 
DISTRICT 4 

  

   
18. Henderson Perform Phase I/II services for replacement of structure 

carrying IL 94 over Middle Creek north of Stronghurst.   
   

19. Marshall Perform Phase I services for structure carrying IL 17 
over Senachwine Creek west of Sparland. 

   
REGION 4 

DISTRICT 6 
  

   
20. Various Perform land and route surveys for various projects 

throughout District Six. 
   

21. Various Perform land surveys for various projects throughout 
District Six. 

   
22. Various Perform Phase I/II services for various projects 

throughout District Six. 
   

23. Various Perform Phase I/II services for various projects 
throughout District Six. 



 
   

REGION 5 
DISTRICT 8 

  

   
24. Madison Provide Phase I/II services for improvement of 2.5 miles 

of IL 159 from South of Beltline to North of Morrison Ave.  
   

25. Madison Provide Phase I/II services for improvement of 1.45 
miles of IL 159 from south of FAI 55/70 to Beltline Road. 

   
26. Various Perform land surveys for various projects throughout 

District Eight. 
   

REGION 5 
DISTRICT 9 

  

   
27. Various Perform land surveys for various projects throughout 

District Nine. 
   

28. Various Perform land surveys for various projects throughout 
District Nine. 

   
BUREAU OF 

BRIDGES AND 
STRUCTURES 

  

   
29. Various Provide statewide structural engineering services. 

   
BUREAU OF DESIGN 
AND ENVIRONMENT 

  

   
30. Various Provide aerial photography and photogrammetric 

products for the northern area of Illinois. 
   

BUREAU OF LAND 
ACQUISITION 

  

   
31. Various Provide statewide asbestos surveys. 

   
   
   
   

 



1. Job No. C-91-073-04 & C-91-421-01, I 90/94:  71st St. to I-57 Interchange & Halsted Ramps, 
Dan Ryan Mainline - Contract F, Cook County, Region One / District One.  
 
This project requires 25% DBE participation.   
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 7, 2005 at 8:00 A.M. at the District 
One Office in Schaumburg. 
 
Phase III engineering services are required for the improvement of I-90/94: 71st St. to I-57 
Interchange and Halsted ramps.  Work includes, but is not limited to, the construction of 
concrete retaining walls, a roadway C-D system between 79th and 76th Streets, and 71st St. to 
75th St., junction chambers, storm sewers, ramp reconstruction to Dan Ryan, overhead sign 
trusses, ITS infrastructure construction and lighting crossings, fencing and sewer televising.  
Also, included is the construction of mainline NB lanes for the Dan Ryan from 71st to I-57 
Interchange.  Lane addition (5th lane) in this area is also required. Anticipated reconstruction of 
the NB I-57 bridge over the west bound connector ramps from Bishop Ford to I-57 SB.  Repairs 
to the existing CTA tunnel (concrete patching) are required.  Construction of new barrier wall in 
the median along the CTA tracks, as well as any other work necessary to complete Contract F 
is included.  All work for this project will be in English units. 
 
The following structures are included in this project: 
 

• S.N. 016-0072 (Bridge over WB cross connection from I-94) 
• S.N. 016-0073 (Tunnel over SB I-94) 

 
The department will furnish the Consultant with Plans and Specifications.   
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited.   
 
The estimated construction cost for this project is $91,770,000.  The Consultant's work includes 
providing staff, vehicles and appropriate test equipment necessary to complete this project.  The 
Consultant will furnish a Liaison Engineer and an adequate staff to perform the duties required 
to fulfill the engineering requirements in accordance with the departmental policies for this 
project. 
 
The Consultant will also provide the tools of the trade.  These tools will include an office 
computer system capable of running ICORS software.  The Consultant will perform on site 
inspection, layout including design changes, provide construction layout when not provided for 
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications and policies. The construction completion date is November 30, 2007 + 15 
working days.  The Consultant must complete and submit final measurements, calculations and 
final contract records documents to the department no later than six (6) weeks after the 
completion of the project.  
 



Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer. 

• The Assistant Liaison Engineer. 

• The Materials Coordinator. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.) Include the Documentation Certificate Number for IDOT class S-
14, Documentation of Quantities. 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 



2. Job No. C-91-095-03 & C-91-074-04, I-90/94:  71st St. to I-57 Interchange, Dan Ryan 
Mainline - Contract G, Cook County, Region One / District One.  
 
This project requires 25% DBE participation.   
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 7, 2005 at 10:00 A.M. at the District 
One Office in Schaumburg. 
 
Phase III engineering services are required for the improvement of I-90/94: 71st St. to the I-57 
Interchange and at the 76th St. bridge.  Work includes construction of the SB mainline Dan Ryan 
from 71st St. to the I-57 Interchange.  Also included is the addition of a fifth lane along the Dan 
Ryan and reconstruction of the median barrier wall along the CTA. Construction of concrete 
retaining walls, replacement of the 76th St. overhead bridge, construction of storm sewers, 
junction chambers and ramp reconstruction, fencing, sewer televising, overhead signing and 
lighting civil works as well as any other work necessary to complete Contract G is also included.   
All work for this project will be in English units. 
 
The following structure is included in this project, S.N. 016-2850, 76th Street Bridge 
 
The department will furnish the Consultant with Plans and Specifications.   
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited.   
 
The estimated construction cost for this project is $80,040,000.  The Consultant's work includes 
providing staff, vehicles and appropriate test equipment necessary to complete this project.  The 
Consultant will furnish a Liaison Engineer and an adequate staff to perform the duties required 
to fulfill the engineering requirements in accordance with the departmental policies for this 
project. 
 
The Consultant will also provide the tools of the trade.  These tools will include an office 
computer system capable of running ICORS software.  The Consultant will perform on site 
inspection, layout including design changes, provide construction layout when not provided for 
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications and policies.  The construction completion date is November 30, 2007 + 15 
working days.  The Consultant must complete and submit final measurements, calculations and 
final contract records documents to the department no later than six (6) weeks after the 
completion of the project.  
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer. 

• The Assistant Liaison Engineer. 



• The Materials Coordinator. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.) Include the Documentation Certificate Number for IDOT class S-
14, Documentation of Quantities. 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 
 



3. Job No. C-91-552-99, FAP 337 (IL 22,  Half Day Road), east of IL 83 (Mundelein Rd.) to 
west of US 45/IL 21 (Milwaukee Ave.), Cook County, Region One/ District One.  
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 7, 2005 at 2:00 P.M. in the District 
One Office in Schaumburg. 
 
Phase III engineering services are required for the improvement of IL 22 (Half Day Rd.) from 
East of IL-83 to West of US 45 / IL 21.  This work includes, but is not limited to, the widening 
and reconstruction of IL 22 (Half Day Rd.), the reconstruction of a portion of Buffalo Grove Rd., 
South Prairie Rd., Main St. and Old Half Day Rd. including new PCC pavements, curb and 
gutter replacement and installation of closed drainage systems, and other incidental and 
collateral work to complete the project.  Also, included are replacements of traffic signals, all 
with traffic signal interconnection.  The work also includes the installation of box culverts, 
installation of new pedestrian underpass structure and modification of an existing golf course 
underpass structure. All work for this project will be in metric units. 
 
The following structures are included in this project: 
 

• S.N. 049-T016 (IL 22 over Pedestrian Underpass) 
• S.N. 049-C003 (IL 22 over Kildeer Creek – Box Culvert) 
• S.N. 049-C002 (IL 22 over Unnamed Tributary – Double Box Culvert) 

 
The department will furnish the Consultant with Plans and Specifications.   
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited.   
 
The estimated construction cost for this project is $20,000,000.  The Consultant's work includes 
providing staff, vehicles and appropriate test equipment necessary to complete this project.  The 
Consultant will furnish an Assistant Liaison Engineer and an adequate staff to perform the 
duties required to fulfill the engineering requirements in accordance with the departmental 
policies for this project. 
 
The Consultant will also provide the tools of the trade.  These tools will include an office 
computer system capable of running ICORS software.  The Consultant will perform on site 
inspection, layout including design changes, provide construction layout when not provided for 
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications.  The construction completion date is October 31, 2006.  The Consultant 
must complete and submit final measurements, calculations and final contract records 
documents to the department no later than six (6) weeks after the completion of the project.   
 



Key personnel listed on Exhibit A for this project must include: 
 

• The Assistant Liaison Engineer. 

• The Materials Coordinator. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.) Include the Documentation Certificate Number for IDOT class S-
14, Documentation of Quantities. 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 



4. Job No. D-91-132-05, FAI-55, Geotechnical Investigation from I-80 to US 30, Will County, 
Region One / District One.  
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 11, 2005 at 9:00 A.M. at the District 
One Office in Schaumburg. 
 
Phase II engineering services are required for geotechnical investigations and preparation of 
geotechnical reports for the widening and reconstruction of I-55 from I-80 to U.S. 30 (Plainfield 
Road) for a distance of approximately 8.4 miles. The project lies within Channahon, Shorewood, 
Joliet and Plainfield in Will County.   All work for this project will be in English units. 
 
The proposed typical section will consist of a 12 ft. inside shoulder, three -12 ft. through lanes 
and a 12 ft. outside shoulder in each direction separated by a 3 ft. Jersey barrier wall. 
 
Geotechnical analysis is anticipated at the following structures; 
 

• S.N. 099-0312; I-55 SB over CRI & P (CSX). Work is anticipated to be bridge removal 
and replacement.  The existing structure is approximately 202 ft. back to back abutments 
and the width is 43 ft. with parapets on each side.  The roadway width is 24 ft. each way.   

 
• S.N. 099-0209; I-55 at Black Rd. Work is anticipated to be bridge removal and 

replacement.  The existing structure is approximately 207’-0 ¾” back to back abutments 
and the width is 55’-6”.  The roadway widths are 24 feet..  The existing New Jersey type 
concrete parapets are 1’-9” wide and approximately 2’10” high.  The superstructure 
consists of four continuous multi-beam spans and six 30” original wide flange beams.  
The bent type abutments are hammerhead piers and founded on steel piles.  The 
proposed bridge will be a four span structure with piers at the outside of 12 ft. shoulders 
on I-55 and a vertical clearance of 16.75 feet. 

 
• S.N. 099-0037; I-55 W. Frontage Rd. over DuPage River.  The scope of work is 

anticipated to be bridge removal and replacement.  There are concrete parapets on each 
side. 

 
• S.N. 099-0014 & 099-0015; I-55 NB & SB over Sunnyland Drain.  Work is anticipated to 

be bridge widening and reconstruction.  The existing structures are 83 ft. long and 43 ft. 
wide.  The roadway widths are 24’-0”.  There are concrete parapets on each side. 

 
• S.N. 099-0016 & 099-0017; I-55 NB & SB over U.S. 30.  Work is anticipated to be bridge 

widening with deck and structural steel replacement.  The existing structures are 191’-0” 
long from back to back abutments and 41’-10” wide.  The roadway widths are 24’-0”.  
The existing concrete parapets are 1’-6” wide and approximately 2’-11” high.  The two 
structures are separated by a 26’-2” open median.  The abutment and wing wall 
foundations are on concrete piles and the hammerhead pier foundations are on timber 
piles.  The scope of work includes the removal of the concrete decks and wide flange 



beams, widening of the substructures, erection of new wide flange beams and bearings, 
repairs to the substructures and placement of a new concrete deck.  

  
It is expected that the Consultant will coordinate with other design Consultants regarding 
geotechnical analysis and schedule for the various contracts within this segment of I-55.   
 
The department will furnish the Consultant with plan & profile drawings and typical cross 
sections and/or CADD files containing these drawings; proposed storm sewer invert elevations, 
alignment & ties, grade information and elevations, names & address of private property owners 
where applicable and when available.   
 
The estimated construction cost for this project is $185,750,000.  The Consultant's work 
includes Phase II engineering services to perform geotechnical investigations and to prepare 
geotechnical reports.  The work includes soil borings to determine the soil groundwater 
conditions to provide geotechnical engineering analysis and recommendations for the roadway 
widening and associated structure and box culvert improvements.  The geotechnical 
investigation must be in accordance with the IDOT Geotechnical Manual and policies.  This 
work must be completed within 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Senior Soils Engineer for all aspects of the 
work documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Soils Engineer, that individual in 

charge who is directly involved in the development of the geotechnical reports. (Must be 
an Illinois Licensed Professional Engineer). 

 
• The person who will perform the QC/QA review work.  

 
Firms must be pre-qualified in the Special Services (Geotechnical Engineering:  Typical) 
category to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 
 



5. Job No. D-91-131-05, FAI-55, Geotechnical Investigations from US 30 to Naperville Rd., 
Will County, Region One / District One.  
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 11, 2005 at 1:00 P.M. at the District 
One Office in Schaumburg. 
 
Phase II engineering services are required for geotechnical investigations and preparation of 
geotechnical reports for the widening and reconstruction of I-55 from US 30 to Naperville Rd. for 
a distance of approximately 6.4 miles.  The project lies within Plainfield, Romeoville and 
Bolingbrook in Will County.  All work for this project will be in English units. 
 
The proposed typical section will consist of a 12 ft. inside shoulder; 3-12 ft. through lanes and a 
12 ft. outside shoulder in each direction separated by a 3 ft. Jersey barrier wall. 
 
Geotechnical analysis is anticipated for the following structures: 
 

• S.N. 099-0018 & 099-0019; I-55 NB & SB over EJ & E RR.  Work is anticipated to be 
bridge widening and reconstruction.  The existing structure is 220 ft. long from back to 
back abutments and 49 ft. wide.  There are concrete parapets on each side.  The 
proposed structure will accommodate the widened and reconstructed I-55 roadway 
pavement. 

 
• S.N. 099-0022 & 099-0023; I-55 NB & SB over Material Service RR (Abandoned).  Work 

is anticipated to be bridge removal and replacement.  The existing structures are 122’-3” 
long from back to back abutments and 41’-10” wide.  The roadway widths are 24’-0”.  
The existing concrete parapets are 1’-6” wide and approximately 2’-11” high.  The two 
structures are separated by a 26’-2” open median.  The superstructures consist of three 
multi-beam spans seven 27” wide flange beams.  The pile bent abutments with U-wing 
walls are founded on concrete piles and the hammerhead piers are founded on spread 
footings.   The proposed structure will accommodate the widened and reconstructed I-55 
roadway pavement. 

 
• S.N. 099-0024 & 099-0025; I-55 NB & SB over Lily Cache Slough. Work is anticipated to 

be bridge removal and replacement.  The existing structures are 36’-7” long from back to 
back abutments and 47’-6” wide.  The roadway widths are 24’-0”.  The existing concrete 
parapets are 1’-9” wide and approximately 2’-6 ¾” high.  The northbound and 
southbound structures are separated by a 16’-4” open median.  The existing structure is 
anticipated to be replaced with a 12’ x 8’ twin precast box culvert and will accommodate 
the proposed widened and reconstructed I-55 roadway pavement. 

 
• S.N. 099-4615 & 099-4616; I-55 NB & SB over Mink Creek.  Work is anticipated to be 

bridge widening and reconstruction.  The existing structures are 76’-7 ¼” long from back 
to back abutments and 45’-2” wide.  The existing concrete parapets are 1’-7” wide.  The 
existing substructure is founded on piles.   The proposed structure will accommodate the 
widened and reconstructed I-55 roadway pavement. 



 
• S.N. 099-003; I-55 at IL 126.  Work is anticipated to be bridge removal and replacement.  

The structure is skewed in relation to I-55.  The existing structure is 309’-4” from back to 
back abutments and the width is 32’-0”.  The roadway width is 16’-0”.  The existing New 
Jersey type concrete parapets are 1’-7” wide and approximately 2’-10” high.  The 
superstructure consists of four multi-beam spans and five 36” wide flange beams.  The 
bent type abutments are founded on concrete piles, the wing walls are founded on 
spread footings and hammerhead piers are founded on spread footings.  The proposed 
bridge will be a two span structure with the abutments set back 30 ft. from the edge of 
pavement and will accommodate 12-ft. outside shoulders on I-55. 

 
It is expected that the Consultant will coordinate with other design Consultants regarding 
required geotechnical analysis and schedule for the various contacts within this segment of I-55. 
 
The department will furnish the Consultant with plan & profile drawings and typical cross 
sections and/or CADD files containing these drawings; proposed storm sewer invert elevations, 
alignment & ties, grade information and elevations, names & address of private property 
owners, where applicable and when available.   
 
The estimated construction cost for this project is $189,250,000.  The Consultant's work 
includes Phase II engineering services to perform geotechnical investigations and preparation of 
the geotechnical reports.  The work includes taking soil borings to determine the soil 
groundwater conditions to provide geotechnical engineering analysis and recommendations for 
the roadway widening and associated structure and box culvert improvements.  The 
geotechnical investigation must be in accordance with the IDOT Geotechnical Manual and 
policies.  This work must be completed within 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Senior Soils Engineer for all aspects of the 
work documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Soils Engineer, that individual in 

charge who is directly involved in the development of the geotechnical reports (must be 
an Illinois Licensed Professional Engineer). 

 
• The person who will perform the QC/QA review work.  

 
Firms must be pre-qualified in the Special Services (Geotechnical Engineering: Typical 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 



6. Job No. D-92-040-02; D-92-037-03; D-92-019-93; D-92-038-03, Phase II Engineering for 
Structures on  I-80, Bureau County, Region Two / District Two.   
 
This project requires 12.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 7, 2005 at 10:00 A.M. at the District 
Two Office in Dixon. 
 
Phase II engineering services are required for the preparation of contract plans, special 
provisions and estimates.  It is anticipated that the total replacement of structures, the 
rehabilitation of structures and the removal of additional structures will be required. All 
structures are located in Bureau County and are located on I-80.  The scope of the projects may 
consist of the preparation of contract plans, preparation of type, size and location (TS&L), 
structure plans, roadway plans, and any other related work to complete the final plans, special 
provisions and estimates.  All work for this project will be in English units. 
 
The following structures are anticipated to be included: 
 

• S.N. 006-0020 & 006-0021; I-80 over US 34 (anticipated Rehabilitation) 
• S.N. 006-0022 & 006-0023; I-80 over BNSF RR, 2.6 miles W. of I-180 (anticipated total 

replacement) 
• S.N. 006-0024 & 006-0025; I-80 over E. Bureau Creek, 1.2 miles E. of I-180 (anticipated 

total replacement) 
• S.N. 006-0026 & 006-0027; I-80 over Brush Creek and TR 352, 4.6 miles E. of I-180 

(anticipated total replacement) 
• S.N. 006-0028 & 006-0029; I-80 over Negro Creek, 1.8 miles W. of IL 89 (anticipated 

total replacement) 
• S.N. 006-0030 & 006-0031 – I-80 over UP RR, 1.7 miles W. of IL 89 (anticipated remove 

and replace with embankment) 
 
The department will furnish the Consultant with existing plans, structure ratings, survey 
benchmark information, a copy of the Phase I design report, approved Bridge Condition 
Reports, and other pertinent information to complete the assigned work.   
 
The estimated construction cost for this project is $14,125,000.  The Consultant's work includes 
basic data collection, field surveys, preparation of type, size and location drawings and all other 
work necessary to prepare contract plans and related documents for the structures involved.   
 
This work must be completed within 12 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 



• The person who will perform the duties of the Project Engineer, that individual in charge 
who is directly involved in the development of the contract documents (must be an 
Illinois Licensed Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 

  Highways (Roads & Streets) 
  Structures (Highway: Advanced Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



7. Job No. D-92-063-01, D-92-065-05; I-80, Structure Design, Bureau and LaSalle Counties, 
Region Two / District Two.  
 
This project requires 12.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 12, 2005 at 10:00 A.M. at the 
District Two Office in Dixon. 
 
Phase II engineering services are required for the preparation of contract plans, special 
provisions and estimates. It is anticipated that total replacement of structures will be required, 
bridge deck replacement of structures and interchange modifications.  The scope of the projects 
may consist of preparation of contract plans, preparation of type, size and location (TS&L), 
structure plans, roadway plans, and any other related work to complete the final plans, special 
provisions and estimates.  All work for this project will be in English units. 
 
The following structures are anticipated to be included: 
 

• S.N. 006-00108 and 006-0109; I-80 under IL-89 south of Ladd (anticipated removal and 
replacement with a single structure. 

• S.N. 050-0082; I-80 under Plank Rd – bridge deck replacement with interchange 
modifications. 

 
The department will furnish the Consultant with old plans, structure ratings, survey benchmark 
information, a copy of the Phase I design report, approved Bridge Condition Reports, and other 
pertinent information to complete the assigned work.   
 
The estimated construction cost for this project is $5,500,000.  The Consultant's work includes 
basic data collection, field surveys, preparation of type, size and location drawings and all other 
work necessary to prepare contract plans and related documents for the structures involved.  
 
This work must be completed within 12 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the duties of the Project Engineer, that individual in charge 
who is directly involved in the development of the contract documents (must be an 
Illinois Licensed Professional Engineer). 
 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 



must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 

  Highways (Roads & Streets) 
  Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



8. Job No. P-92-067-05, IL 2, Lee County; P-92-070-05, IL 82, Henry County; P-92-071-05, 
Ogle County; P-92-102-05, Lee County, Region Two / District Two.  
 
This project requires 12.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 7, 2005 at 10:00 A.M. at the District 
Two Office in Dixon. 
 
Phase I and II engineering services are required for the preparation of potentially four Project 
Reports (anticipated to be Categorical Exclusions).  The first Project Report is anticipated to be 
for the removal and replacement of two structures that carry IL 2 over Little Creek, west of Sauk 
Valley College and IL 2 over a drainage ditch, east of Sauk Valley College.  The second Project 
Report is for IL 82 over Hennepin Canal, 1.2 miles north of Geneseo.  The third Project Report 
is for IL 251 over a ditch, 2.6 miles south of IL 72.  Phase I only for the fourth Project Report for 
the removal and replacement of two structures that are over a drainage ditch on Town Hall Rd 
(TR 38), 1.0 mile west of  IL 251 and over a drainage ditch on Melugins Grove Rd, 1.5 miles 
west of  IL 251.  All work for these projects will be in English units. 
 
The following structures are anticipated to be part of these projects: 
 

• S.N. 052-0014; IL 2 over Little Creek 
• S.N. 052-0015; IL 2 over a drainage ditch 
• S.N. 037-0124; IL 82 over Hennepin Canal 
• S.N. 071-2001; IL 251 over a ditch 
• S.N. 052-0040; Drainage ditch on Melugins Grove Rd  
• S.N. 052-0041; Drainage ditch on Town Hall Rd at US 30 

 
The department will furnish the Consultant with existing plans, accident information, structure 
ratings, survey benchmark information, example project reports and other pertinent information 
to complete the assigned work.   
 
The estimated construction cost for this project is $3,400,000.  The Consultant's work includes 
basic data collection, fields surveys, hydraulic analyses, preparation of structure reports, 
preparation of type, size and location drawings and all other work necessary to prepare the 
necessary Project Reports and Phase II final contract plans and documents.  The Consultant 
will also obtain survey data to prepare plats and legal descriptions for additional right of way if 
required.   
 
This work must be completed within 15 months after authorization to proceed. Phase II will be 
negotiated for the preparation of preliminary and final contract plans, special provisions and 
estimates near the completion of Phase I.  Phase II must be completed within 12 months after 
authorization to proceed with Phase II. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 



• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the hydraulic studies (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   

 
  Highways (Roads & Streets) 
  Structures (Highway: Typical) 
  Hydraulic Reports (Waterways: Typical) 
  Location/Design Studies (Rehabilitation) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



9. Job No. C-92-095-05, Phase III Work for Various Projects, Various Counties, Region Two / 
District Two.  
 
This project requires a 12.00% DBE Participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 12, 2005 at 10:00 A.M. at the 
District Two Office in Dixon. 
 
Phase III Construction Engineering services are required to provide construction inspection for 
work on various projects throughout District Two.  Work orders under the blanket agreement will 
be negotiated and authorized by the department on an as-needed basis. All work for this project 
may be in either English or metric units.  
 
The Consultant will provide sufficient staff to perform all of the engineering serviced required to 
complete these projects. The project may include the inspection and documentation of pay 
quantities, on-site material testing and material quality assurance testing, construction staking 
and layout as required.  The Consultant will be responsible for the completion of the work in 
accordance with the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project.  This 
includes, but is not limited to, job diary, weekly reports, daily quantities, field books, calculations, 
and layout.  
 
The various proposed projects may consist of, but are not limited to, patching and resurfacing, 
bridge repair, bridge rehabilitation, bridge replacement, widening and resurfacing, 
vertical/horizontal realignment and/or new roadway projects. 
 
The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping, and will do all off site material 
inspection for the project. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited.   
 
The estimated construction cost for this project is $2,500,000.  The various projects are 
scheduled for construction during Calendar years 2006, 2007, and 2008 construction seasons. 
The Consultant will be required to complete and submit final measurements, calculations and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project. 
 
This work must be completed within 30 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

 
• The Liaison Engineer. 



• The Materials Coordinator. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.) Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Quantities. 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.



10. Job No. C-92-100-05, Phase III Work for Various Projects, Various Counties, Region Two / 
District Two.  
 
This project requires a 12.00% DBE Participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 12, 2005 at 1:30 P.M. at the District 
Two Office in Dixon. 
 
Phase III Construction Engineering services are required to provide construction inspection for 
work on various projects in District Two.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.  All work for this project 
may be in either English or metric units.  
 
The Consultant will provide sufficient staff to perform all of the engineering serviced required to 
complete these projects. The project may include the inspection and documentation of pay 
quantities, on-site material testing and material quality assurance testing, construction staking 
and layout as required.  The Consultant will be responsible for the completion of the work in 
accordance with the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project.  This 
includes, but is not limited to, job diary, weekly reports, daily quantities, field books, calculations, 
and layout.  
 
The various proposed projects may consist of, but are not limited to, patching and resurfacing, 
bridge repair, bridge rehabilitation, bridge replacement, widening and resurfacing, 
vertical/horizontal realignment and/or new roadway projects. 
 
The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping, and will do all off site material 
inspection for the project. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited.   
 
The estimated construction cost for this project is $2,500,000.  The various projects are 
scheduled for construction during Calendar years 2006, 2007, and 2008 construction seasons. 
The Consultant will be required to complete and submit final measurements, calculations and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project. 
 
This work must be completed within 30 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer. 



• The Materials Coordinator. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.) Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Quantities. 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project.  
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 
 



11. Job No. C-92-101-05, Phase III Work for Various Projects, Various Counties, Region Two / 
District Two.  
 
This project requires a 12.00% DBE Participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 13, 2005 at 10:00 A.M. at the 
District Two Office in Dixon. 
 
Phase III Construction Engineering services are required to provide construction inspection for 
work on various projects in District Two.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.  All work for this project 
may be in either English or metric units.  
 
The Consultant will provide sufficient staff to perform all of the engineering serviced required to 
complete these projects. The project may include the inspection and documentation of pay 
quantities, on-site material testing and material quality assurance testing, construction staking 
and layout as required.  The Consultant will be responsible for the completion of the work in 
accordance with the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project.  This 
includes, but is not limited to, job diary, weekly reports, daily quantities, field books, calculations, 
and layout.  
 
The various proposed projects may consist of, but are not limited to, patching and resurfacing, 
bridge repair, bridge rehabilitation, bridge replacement, widening and resurfacing, 
vertical/horizontal realignment and/or new roadway projects. 
 
The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping, and will do all off site material 
inspection for the project. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited.   
 
The estimated construction cost for this project is $2,500,000.  The various projects are 
scheduled for construction during Calendar years 2006, 2007, and 2008 construction seasons. 
The Consultant will be required to complete and submit final measurements, calculations and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project. 
 
This work must be completed within 30 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer. 



• The Materials Coordinator. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.) Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Quantities. 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



12. Job No. C-92-102-05, Phase III Work for Various Projects, Various Counties, Region Two / 
District Two.  
 
This project requires a 12.00% DBE Participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 13, 2005 at 1:30 P.M. at the District 
Two Office in Dixon. 
 
Phase III Construction Engineering services are required to provide construction inspection for 
work on various projects in District Two.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.  All work for this project 
may be in either English or metric units.  
 
The Consultant will provide sufficient staff to perform all of the engineering serviced required to 
complete these projects. The project may include the inspection and documentation of pay 
quantities, on-site material testing and material quality assurance testing, construction staking 
and layout as required.  The Consultant will be responsible for the completion of the work in 
accordance with the plans and specifications. 
 
The Consultant will assist the Resident Engineer with all documentation of the project.  This 
includes, but not limited to, job diary, weekly reports, daily quantities, field books, calculations, 
and layout.  
 
The various proposed projects may consist of, but are not limited to, patching and resurfacing, 
bridge repair, bridge rehabilitation, bridge replacement, widening and resurfacing, 
vertical/horizontal realignment and/or new roadway projects. 
 
The department will furnish the Consultant with a Resident Engineer for the project, all 
necessary plans, specifications, related forms for record keeping, and will do all off site material 
inspection for the project. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant, are prohibited.   
 
The estimated construction cost for this project is $2,500,000.  The various projects are 
scheduled for construction during Calendar years 2006, 2007, and 2008 construction seasons.  
The Consultant will be required to complete and submit final measurements, calculations and 
contract record documents to the department no later than six (6) weeks after the completion of 
the project. 
 
This work must be completed within 30 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The Liaison Engineer. 



• The Materials Coordinator. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.) Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Quantities. 

• The Materials QA Technician. 

• The Survey Chief. 

Firms must be prequalified in the Special Services (Construction Inspection) category to be 
considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



13. Job No. P-92-073-05, Land and Route Surveys, Various Counties, Region Two / District 
Two.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are selected for this project is scheduled to attend an initial meeting on July 8, 2005 at 
1:30 P.M. at the District Two Office in Dixon. 
 
Phase I engineering services are required for miscellaneous surveys throughout District 2. Work 
orders under the blanket agreement will be negotiated and authorized by the department on as 
as-needed basis. All work for this project may be in either English or metric units.  
 
Surveying may include furnishing land surveying, field office assistance for surveys to establish 
or re-establish section corners, reference said corners to centerlines, preparation of a cover 
sheet, Right-of-Way Plats, Easement Plats, Premise Plats, legal descriptions, Monument 
Record Plats (copies of recorded Monument Record Plats to be furnished by the Consultant), 
section Corner Plat of Survey, and staking plans for projects up to 20 parcels or more.   
 
In addition, the Consultant selected will perform various route survey functions, including 
horizontal and vertical for aerial mapping projects and topographic surveys.  These surveys will 
be conducted in accordance with the District Two survey contract.   
 
The department will furnish the Consultant with alignment data, Title Reports, Existing Right -of-
Way Plats, and Proposed Right-of-Way requirements as each Work Order is negotiated.   
 
The Consultant may be required to contact local land surveyors for their input and may be 
expected to obtain historic survey reference data. The completion date for this contract will be 
24 months after authorization to proceed.  
 
Firms must be prequalified in the following categories to be considered for this project: 
 

Special Services (Land Surveys)  
Special Services (Route Surveys) 
 

Statements of Interest must be submitted electronically to the Central Bureau of Design and 
Environment at the following address: SOIPTB@dot.il.gov. 



14. Job No. P-92-074-05, Various, Land and Route Surveys, Various Counties, Region Two / 
District Two.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are selected for this project is scheduled to attend an initial meeting on July 8, 2005 at 
10:00 A.M. at the District Two Office in Dixon. 
 
Phase I engineering services are required for miscellaneous surveys throughout District 2. Work 
orders under the blanket agreement will be negotiated and authorized by the department on as 
as-needed basis. All work for this project may be in either English or metric units.  
 
Surveying may include furnishing land surveying, field office assistance for surveys to establish 
or re-establish section corners, reference said corners to centerlines, preparation of a cover 
sheet, Right-of-Way Plats, Easement Plats, Premise Plats, legal descriptions, Monument 
Record Plats (copies of recorded Monument Record Plats to be furnished by the Consultant), 
section Corner Plat of Survey, and staking plans for projects up to 20 parcels or more.   
 
In addition, the Consultant selected will perform various route survey functions, including 
horizontal and vertical for aerial mapping projects and topographic surveys.  These surveys will 
be conducted in accordance with the District Two survey contract.   
 
The department will furnish the Consultant with alignment data, Title Reports, Existing Right -of-
Way Plats, and Proposed Right-of-Way requirements as each Work Order is negotiated.   
 
The Consultant may be required to contact local land surveyors for their input and may be 
expected to obtain historic survey reference data. The completion date for this contract will be 
24 months after authorization to proceed.  
 
Firms must be prequalified in the following categories to be considered for this project: 
 

Special Services (Land Surveys)  
Special Services (Route Surveys) 
 

Statements of Interest must be submitted electronically to the Central Bureau of Design and 
Environment at the following address:  SOIPTB@dot.il.gov. 



15. Job No. P-93-021-05, Phase I and/or II Work for Various Projects, Various Counties, 
Region Two / District Three.
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on July 7, 2005 at 10:00 A.M. in 
the District Three Office in Ottawa. 
 
Phase I and/or Phase II engineering services are required for various projects in District Three. 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as needed basis.  All work for this project will be in English units.  
 
The Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project 
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement and 
foundation recommendations. This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition 
reports, preparing and/or reviewing hydraulic reports, type, size and location drawings, and 
other related work and exhibits necessary to produce the Project Reports. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of type, size and location drawings, structure plans, 
roadway plans, and any other related work to complete final plans, special provisions and 
estimates as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
It is anticipated this contract will include approximately three (3) to fifteen (15) different projects 
with estimated construction costs ranging up to $10,000,000. The engineering services required 
may consist of only a portion of the total engineering work on any certain project.  
 
The completion date for this contract will be 18 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 18 months. 
 
Key personnel listed on Exhibit A for this contract must include: 

 
• The person who will assume duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 



• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer), in addition the staff 
performing this work must be identified.  
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:  
 

Location/Design Studies (Rehabilitation) 
Highways (Road & Streets) 
Structures (Highway Bridges: Typical) 
Special Studies (Location Drainage) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



16. Job No. P-93-022-05, Phase I and/or II Work for Various Projects, Various Counties, 
Region Two / District Three. 
 
The Complexity Factor for the project is 0. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend a scope of services meeting on July 7, 2005 at 2:00 P.M. in 
the District Three Office in Ottawa. 
 
Phase I and/or Phase II engineering services are required for various projects in District Three. 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project will be in English units. 
 
The Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project 
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement and 
foundation recommendations. This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition 
reports, preparing and/or reviewing hydraulic reports, type, size and location drawings, and 
other related work and exhibits necessary to produce the Project Reports. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of type, size and location drawings, structure plans, 
roadway plans, and any other related work to complete final plans, special provisions and 
estimates as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information.  
 
It is anticipated this contract will include approximately three (3) to fifteen (15) different projects 
with estimated construction costs ranging up to $10,000,000. The engineering services required 
may consist of only a portion of the total engineering work on any certain project.  
 
The completion date for this contract will be 18 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 18 months. 
 
Key personnel listed on Exhibit A for this contract must include: 

 
• The person who will assume duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 



• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer), In addition the staff 
performing this work must be identified.  
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project: 
 

Location/Design Studies (Rehabilitation) 
Highways (Road & Streets) 
Structures (Highway Bridges: Typical) 
Special Studies (Location Drainage) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



17. Job No. P-93-023-05, I-39, Three Miles south of I-80,  (Abraham Lincoln Memorial Bridge), 
LaSalle County, Region Two / District Three. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for the project is 0.008. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 7, 2005 at 10:00 A.M. in the 
District Three Office in Ottawa. 
 
Engineering services are required in two phases which are to be performed simultaneously.  
Phase I is to perform all work associated with the preparation of a project report (anticipated to 
be a categorical exclusion), for deck replacement, bearing replacement and substructure repairs 
on the Abraham Lincoln Memorial Bridge (SN 050-0191) over the Illinois River, IL 351 and the 
CSX Railroad, located 2.82 miles south of I-80 southeast of LaSalle 
 
Phase II engineering services are required to perform all work associated with the preparation of 
contract plans, special provisions and estimates.  The Consultant’s work will include a bridge 
condition report, Type, Size, and Location (TSL) drawings and plans, special provisions and 
estimates for the approach roadway and structure.  The plans will also include painting of the 
tied arch, fascia and beam ends of the structure. All work for this project will be in English units. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The completion date for this contract will be 9 (nine) months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 
 

• The person who will assume duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer), In addition the staff 
performing this work must be identified.  
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 



Firms must be prequalified in the following categories to be considered for this project: 
 

Location/Design Studies (Rehabilitation) 
Highways (Freeways) 
Structures (Major Bridges: Tied Arch) 
Structures (Highway Bridges:  Complex) 

  
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



18. Job No. P-94-008-05, IL 94, Structure over Middle Creek, One Mile North of 
Stronghurst,  Henderson County, Region Three / District Four. 
 
This project requires 25.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the Prime 
Consultant will be using are scheduled to attend a negotiation meeting on July 7, 2005 
at 10:00 A.M. at the District Four Office in Peoria. 
 
Phase I and II engineering services are required for the preparation of a Project Report 
(anticipated to be a Categorical Exclusion) and one set of contract plans, special 
provisions and estimates for removal and replacement of S.N. 036-0012 on IL 94 over 
Middle Creek, approximately one mile north of Stronghurst.  All work for this project will 
be in English units 
 
The Consultant’s work is anticipated to include preparing Bridge Condition & Hydraulic 
Reports, conducting route & land surveys (including a full hydraulic survey), performing 
simple environmental assessments, preparing a Structure Report, and  preparing type, 
size & location (TS&L) drawings. Also, this work may include data collection, cost 
estimates, traffic management analysis, accident analysis, and other related work and 
exhibits to produce the Project Report, as necessary.  The Consultant will also obtain 
survey data to prepare plats and legal descriptions for additional right of way, if required.  
The work required may also include performing drainage studies, preparing bridge & 
roadway plans, preparing traffic control plans and any other work necessary to complete 
final contract plans and documents. 
 
The Consultant will perform the hydraulic calculations for Hydraulic Reports using one or 
both of the computer programs WSPRO or HEC-RAS. 
 
The department will furnish the Consultant with any available plans, field notes, traffic 
data, accident statistics, agency coordination, existing right of way plans, aerial 
photographs, boring logs, existing Bridge Condition & Hydraulic Reports, structure 
ratings and other information. 
 
The estimated construction cost for this job is $625,000.  The Phase I work for this 
contract must be completed within 18 months after the authorization to proceed.  Phase 
II will be negotiated for the preparation of preliminary and final contract plans, special 
provisions and estimates near the completion of Phase I.  Phase II must be completed 
within 12 months after authorization to proceed with Phase II. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the 
work documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in 
charge who is directly involved in the development of contract documents (must 
be an Illinois Licensed Professional Engineer). 



• The person who will perform/supervise the work in the area of hydraulic analysis 
and the preparation of the Hydraulic Reports (must be an Illinois Licensed 
Professional Engineer). 

• The person who will perform/supervise the work in the area of structure plan 
preparation (must be an Illinois Licensed Structural Engineer). In addition, the 
staff performing this work must be identified. 

• The person who will perform the QC/QA review of all milestone submittal 
documents (must have adequate plan review experience and be an Illinois 
Licensed Professional Engineer for roadway work and/or an Illinois Licensed 
Structural Engineer for structural work). 

• The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer and/or an Illinois Licensed Land Surveyor). 

 
• The person who will be in charge of land surveys (must be an Illinois Licensed 

Land Surveyor). 
 
Firms must be prequalified in the following categories to be considered for this project: 

 
Location/Design Studies: Rehabilitation 
Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be 
submitted electronically to the Central Bureau of Design and Environment at the 
following address: SOIPTB@dot.il.gov. 
 



19. Job No.  P-94-011-05, IL 17 Structure over Senachwine Creek, 3.5 Miles west of Sparland,  
Marshall County, Region Three / District Four. 
 
This project requires 25.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 8, 2005 at 10:00 A.M. at the 
District Four Office in Peoria. 
 
Phase I engineering services are required for the preparation of a Project Report (anticipated to 
be a Categorical Exclusions) for removal and replacement of S.N. 062-0016 on IL 17 over 
Senachwine Creek, 3.5 miles west of Sparland.  All work for this project will be in English units. 
 
The Consultant’s work is anticipated to include preparing Bridge Condition & Hydraulic reports, 
conducting route & land surveys (including a full hydraulic survey), performing simple 
environmental assessments, preparing a Structure Report, and preparing type, size & location 
drawings for the replacement structure.  Also, this work may include data collection, cost 
estimates, traffic management analysis, accident analysis, and other related work and exhibits 
to produce the Project Report, as necessary.  The Consultant will also obtain survey data to 
prepare plats and legal descriptions for additional right of way, if required.   
 
The department will furnish the Consultant with any available plans, field notes, traffic data, 
accident statistics, agency coordination, existing right of way plans, aerial photographs, boring 
logs, existing Bridge Condition & Hydraulic Reports, structure ratings and other available 
information. 
 
The Consultant will perform the hydraulic calculations for Hydraulic Reports using one or both of 
the computer programs WSPRO or HEC-RAS. 
 
The estimated construction costs for this job is $835,000.  The Phase I work for this contract 
must be completed within 18 months after the authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of hydraulic analysis and the 
preparation of the Hydraulic Reports (must be an Illinois Licensed Professional 
Engineer). 

• The person who will perform/supervise the work in the area of structural engineering 
(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this 
work must be identified. 



• The person who will perform the QC/QA review of all milestone submittal documents 
(must have adequate plan review experience and be an Illinois Licensed Professional 
Engineer for roadway work and/or an Illinois Licensed Structural Engineer for structural 
work). 

• The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer and/or an Illinois Licensed Land Surveyor). 

 
• The person who will be in charge of land surveys (must be an Illinois Licensed Land 

Surveyor). 
 
Firms must be prequalified in the following categories to be considered for this project: 
 

Location/Design Studies: Rehabilitation 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



20. Job No. D-96-017-05, Various Surveys, Various Routes, Various Counties, Region Four / 
District Six. 
 
This project requires 15% DBE participation.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 11, 2005 at 10:30 A.M. in the 
District Six Office in Springfield. 
 
Phase II engineering services are required for miscellaneous surveys in various counties in 
District 6.  It is anticipated this contract will include approximately 8 such surveys during fiscal 
year 06.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as needed basis.   All work for this project will be in English units. 
 
The department will furnish the Consultant with as-built construction plans, direction as to how 
the surveys will be completed and any other available data. 
 
The Consultant’s work may include but is not limited to route surveys, bridge and hydraulic 
surveys, right-of-way staking, soil boring stake outs, and land surveys.  This contract must be 
completed by December 31, 2007. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois licensed Land Surveyor). 

 
Firms must be prequalified in the following categories to be considered for this project: 
 

Special Services (Route Survey) 
Special Services (Land Survey) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



21. Job No. R-96-001-06, Various Surveys, Various Routes , Various Counties in Region Four 
/ District Six. 
 
This project requires 15% DBE participation.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 12, 2005 at 10:00 A.M. at the 
District Six Office in Springfield. 
 
Engineering services are required for miscellaneous surveys in various counties in District 6.  It 
is anticipated this contract may include approximately eight (8) such surveys during Fiscal Year 
2006.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as needed basis.  All work for this project may be in either English or metric 
units.   
 
The department will furnish the Consultant with any available data.  
 
The Consultant’s work may include route and land surveys, plat preparations, and right-of-way 
plan preparation.  The department will direct as to how the surveys and plats will be completed. 
 
This contract must be completed by June 30, 2006. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois licensed Land Surveyor). 

 
Firms must be prequalified in the Special Services (Land Survey) category to be considered 
for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



22. Job No. D-96-019-05, Phase I and/or II Various Projects, Various Counties, Region Four / 
District Six.   
 
This project requires 15.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 8, 2005 at 9:30 A.M. at the District 
Six Office in Springfield. 
 
Phase I and/or II engineering services are required for work on various projects in District Six.  
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project may be in either English or metric units.  
 
Phase I work if required is may consist of conducting route surveys, TS&L’s, structure plans, 
hydraulic surveys, hydraulic analysis, geometric studies, preparing bridge condition reports, and 
preparing project reports (categorical exclusion projects only).  This work may include data 
collection, development of alignment alternatives, cost estimates, traffic management analysis, 
accident analysis, and other related work and exhibits necessary to complete Phase I studies. 
 
Phase II work if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analysis, geometric studies, preparation of TS&L, structure plans, roadway 
plans, right-of-way documents, and other related work to complete final plans, special 
provisions, and estimates, as necessary.  The engineering services required may consist of only 
a portion of the total engineering work on a certain project. 
 
The department will furnish the Consultant with as-built plans, microfilm plans, field notes, traffic 
data, accident statistics, agency coordination, existing right-of-way, aerial photos, boring logs, 
and other information.   
 
The estimated construction cost for this project is $100,000 to $2,000,000.  It is estimated that 
this contract will consist of approximately 3 to 15 projects.  This work must be completed within 
36 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the reports and/or plans (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer) 



 
• The person who will be in charge of any route surveys (must be an Illinois Licensed 

Professional Engineer and/or an Illinois Licensed Land Surveyor). 
 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway:  Typical) 
Location/Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 

 



23. Job No. D-96-020-05, Phase I and/or II Various Projects, Various Counties, Region Four / 
District Six.   

 
This project requires 15.00% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 8, 2005 at 1:30 P.M. at the District 
Six Office in Springfield. 
 
Phase I and/or II engineering services are required for work on various projects in District Six.  
Work Orders under the blanket agreement will be negotiated and authorized by the Department 
on an as-needed basis. All work for this project may be in either English or metric units.  
 
Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic 
analysis, geometric studies, preparing bridge condition reports, and preparing project reports 
(categorical exclusion only).   
 
Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L plans, structure plans, roadway plans, right of 
way documents, and any other related work to complete final plans, special provisions, and 
estimates as necessary.  The engineering services required may consist of only a portion of the 
total engineering work on a certain project. 
 
The department will furnish the Consultant with as-built plans, microfilmed plans, field notes, 
traffic data, accident statistics, agency coordination, existing right-of-way plans, aerial photos, 
boring logs, and other information.   
 
The estimated construction cost for this project is $200,000 to $1,300,000.  This work must be 
completed within 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
• The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
• The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 



Firms must be prequalified in the following categories to be considered for this project:   
 
  Highways (Roads & Streets) 
  Structures (Highway:  Typical) 
  Location/Design Studies (Rehabilitation) 
   
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



24. Job No. P-98- 024-04, FAP 600 (IL 159), South of Beltline Rd. to just north of Morrison 
Avenue, Madison County, Region Five / District Eight.   
 
This project requires 15.00% DBE participation.   
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 7, 2005 at 10:00 A.M. at the District 
Eight Office in Collinsville. 
 
Phase I/II engineering services are required for work associated with the improvement of 
existing IL 159 through Collinsville from just south of Beltline Rd. to just north of Morrison Ave. 
in Madison County.  The project length is approximately 2.5 miles. The proposed scope is 
anticipated to consist of widening the roadway to provide an urban four or five lane typical 
section.  All work for this project will be in English units and all NEPA documents must be in 
dual (English and metric) units. 
 
Phase II services are anticipated to include the preparation of roadway plans, special 
provisions, estimates, and any other related work necessary to complete final plans. 
 
The project schedule must be prepared using SURETRAK. 
 
The department will furnish the Consultant with as built plans where available, feasibility study, 
traffic data, accident data, collision diagrams and high accident locations, along with information 
regarding existing sensitive environmental features.   
 
The estimated construction cost for this project is $13,000,000.  The Consultant's work includes, 
but is not limited to: data collection, complete ground survey, updating the accident analysis, 
Bridge Condition Report, Hydraulic Report, Location Drainage Study, traffic modeling, traffic 
management analysis, minor utility pick–up (this project will  have a separate SUE contact), 
public involvement, and Intersection Design Studies. The project is anticipated to be processed 
as an Environmental Class of Action (ECAD). Included are the preparation of Combined Design 
Report and the ECAD record for the improvement to existing IL 159. 
 
This contract has a limited time schedule for various deliverables.  
 
Key personnel listed on Exhibits A & B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

  
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the hydraulic studies (must be an Illinois Licensed Professional Engineer). 
 



• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
• The Environmental Lead, who will be responsible for the day-to-day management of the 

environmental work effort, and persons responsible for all environmental disciplines 
including air quality, water quality, traffic noise, socio-economics and ecology. 
Environmental staffing on Exhibit B must match the staffing presented in the firm’s most 
recent Statement of Experience and Financial Condition. 

 
 
Firms must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads and Streets) 
Location/Design Studies (Reconstruction/Major Rehabilitation) 
Environmental Reports (Complex Environmental Assessment) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
  



25. Job No. P-98-024-04, FAP 600 (IL 159), South of FAI 55/70 to just South of Beltline Road, 
Madison County, Region Five / District Eight.   
 
This project requires 40% DBE participation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend an initial meeting on July 8, 2005 at 10:00 A.M. at the District 
Eight Office in Collinsville. 
 
Phase I/II engineering services are anticipated for work associated with the improvement of 
existing IL 159 through Collinsville from just south of FAI 55/70 to Beltline Rd., in Madison 
County.  The project length is approximately 1.45 miles. The typical section is anticipated to 
consist of the rehabilitation of the existing urban five lane section with minor improvements at 
intersections.  All work for this project will be in English units. 
 
Phase II services are anticipated to include the preparation of roadway plans and specifications, 
and any other related work to complete final plans, special provisions, and estimates. 
 
The department will furnish the Consultant with as built plans as available, feasibility study, 
traffic data, accident data, collision diagrams and high accident locations, along with information 
regarding existing sensitive environmental features.   
 
The project schedule must be prepared using SURETRAK. 
 
The estimated construction cost for this project is $1,000,000.  The Consultant's Phase I work 
includes, but is not limited to: data collection, complete route survey including utility pick-up, 
updating the accident analysis, location drainage study, intersection design study, traffic 
management analysis, minor public involvement, and any other work necessary to prepare the 
Project Report for Design Approval.  The project is anticipated to be processed as a Categorical 
Exclusion. Included in the Consultant scope is preparation of a project report for the 
improvement to existing IL 159. 
 
This contract has a limited time schedule for various deliverables.  
 
Key personnel listed on Exhibits A & B for this project must include: 
 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
• The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

  
• The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the hydraulic studies (must be an Illinois Licensed Professional Engineer). 
 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 



must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
Firms must be pre-qualified in the following categories to be considered for this project:   
 

Highways (Roads and Streets) 
Location/Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
 



26. Job No. P-98-004-05, Surveying, Various Routes, Various Counties, Region Five / District 
Eight. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 7, 2005 at 10:00 A.M. at the 
District Eight Office in Collinsville. 
 
Professional services are required under a blanket agreement for performing miscellaneous 
land and route surveys throughtout District 8.  Work orders under a blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.  All work for this project 
may be in either English or metric units. 
 
The Consultant's work may include land surveying to reference the highway centerline to public 
land lines, land surveying to locate boundaries, record research, preparation and recording of 
monument records, preparation of legal descriptions, preparation of Freeway Orders, 
preparation of various plats and maps including: Statutory Plat of Highways, existing right of 
way survey plats or maps, centerline plats, corridor protection maps and excess right of way 
parcel plats. The Consultant's work may include right of way staking.  The Consultant's work 
may include performing horizontal and vertical control surveys and topographic surveys for 
highway design projects.  The Consultant’s work may also include the review of right of way 
plats and legal descriptions as prepared by other Consultants.   
 
The department will provide alignment data, title commitments, existing right of way information 
and proposed right of way requirements for each project. 
 
It is anticipated that this contract will include approximately 15 to 25 such surveys. The 
completion date for this contract will be 24 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 
• The person who will be in charge of the surveying must be an Illinois Licensed Professional 

Land Surveyor. 
 
Firms must be prequalified in the following categories to be considered for this project: 
 

Special Services (Land Survey) 
Special Services (Route Survey)  

 
Statements of interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
 



27. Job No. R-99-008-05, Surveying, Various Routes, Various Counties, Region 5 / District 
Nine. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 12, 2005 at 9:00 A.M. at the 
District Nine office in Carbondale. 
 
Professional services are anticipated for route and land surveying, including assistance for 
surveys in areas such as right-of-way staking, land surveying, topographic and cross sections 
for highway projects, and also hydraulic surveys throughout District 9.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis.  
All work for this project may be in either English or metric units. 
 
Local land surveyor project input is to be expected in obtaining historic survey reference data. 
 
The department will provide the Consultant with available alignment data, vertical data, title 
reports, existing right-of-way plans and proposed right-of-way requirements as each work order 
is negotiated.   
 
The completion date for this contract will be 12 months after authorization to proceed. 
 
Firms must be prequalified in the following categories to be considered for this project: 
 

Special Services (Land Survey) 
Special Services (Route Survey)  

 
Statements of interest must be submitted electronically to the Central Bureau of Design and 
Environment at the following address:  SOIPTB@dot.il.gov. 
 



28. Job No. R-99-009-05, Surveys, Various Routes, Various Counties, Region 5 / District Nine.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 12, 2005 at 1:00 P.M. at the 
District Nine office in Carbondale. 
 
Professional services are anticipated for route and land surveying, including assistance for 
surveys in areas such as right-of-way staking, land surveying, topographic and cross sections 
for highway projects, and also hydraulic surveys throughout District 9.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis.  
All work for this project may be in either English or metric units. 
 
Local land surveyor project input is to be expected in obtaining historic survey reference data. 
 
The department will provide the Consultant with available alignment data, vertical data, title 
reports, existing right-of-way plans and proposed right-of-way requirements as each work order 
is negotiated.   
 
The completion date for this contract will be 12 months after authorization to proceed. 
 
Firms must be prequalified in the following categories to be considered for this project: 
 

Special Services (Land Survey) 
Special Services (Route Survey)  

 
Statements of interest must be submitted electronically to the Central Bureau of Design and 
Environment at the following address:  SOIPTB@dot.il.gov. 
 

 



29. Job No. D-30-002-05, Statewide Structural Engineering Services, Bureau of Bridges and 
Structures. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the Prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 8, 2005 at 10:30 A.M. at the at 
the Harry R. Hanley Building,  Central Bureau of Bridges and Structures in Springfield. 
 
Various structural engineering services are required by the Bureau of Bridges and Structures in 
order to meet the department’s commitments. Work Orders under a blanket agreement will be 
negotiated and authorized by the department on an as needed basis.  All work for this project 
may be in either English or metric units. 

The department will furnish the required documents and resources to the Consultant in order to 
complete a given project. 

Projects to be handled by the selected Consultant vary greatly in size and complexity as well as 
timing.  The selected Consultant must have the capacity to absorb this work without adversely 
affecting other commitments while still completing these projects in the prescribed time period. 

The completion date for this contract will be 24 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project should include: 

• Person who will assume the duties of Project Manager for aspects of the work: 

• Person who will perform the duties of the Project Engineer, defined as the individual-in-
charge who is directly involved in the development of the contract documents: 

• Person who will perform the work in the area of structural plan preparation and will seal the 
plans as required must be an Illinois Licensed Structural Engineer; 

• Person who will perform any hydraulic reviews; 

• Person who will perform any geotechnical reviews. 
 
Firms must be pre-qualified in the Structures (Highway: Advanced Typical) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 



30. Job No. P-30-003-05, Photogrammetry Contract for the Northern Area of Illinois, Bureau 
of Design and Environment. 
 
This project will utilize the Cost Plus Fixed Fee method of contracting.  

 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 8, 2005 at 10:00 A.M. at the 
Harry R. Hanley Building, Bureau of Design and Environment, in Springfield. 
 
The main emphasis of the services required is obtaining aerial photography for the northern 
area of Illinois.  Other photogrammetry services may be required on an as needed basis.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as needed basis.  
 
The Consultant’s work includes providing the following services: 
 
• Photography Acquisition – The Consultant will be required to acquire vertical aerial 

photography of projects selected by the department.  The aerial photography shall be 
obtained according to the Specifications titled “Illinois Department of Transportation 
Specifications for Vertical Aerial Photography” revised November 1, 1994.  The department 
requires a copy of the latest Calibration Report from the U.S. Geological Survey for each 
Consultant’s camera used on department projects. 

 
Other photogrammetric services which may be requested: 
 
• Topographic Mapping – The Consultant may be requested to prepare topographic mapping 

using CADD technology, including analytical triangulation.  The mapping shall be prepared 
as per the latest version of the department’s manual titled “CADD Roadway Drafting 
Reference Guide”. 

 
• Orthophoto Production – The Consultant may be requested to produce digital images, digital 

mosaics and orthophotos. 
 
The completion date for this contract will be 24 months after authorization to proceed 
 
Firms must be prequalified in the Special Services (Aerial Mapping) category to be 
considered for this project. 
 
Statements of Interest must be submitted electronically to the Central Bureau of Design and 
Environment at the following address:  SOIPTB@dot.il.gov. 



31. Job No. R-55-001-93 Statewide Asbestos Survey, Bureau of Land Acquisition. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 11, 2005 at 10:00 A.M. at the 
Harry R. Hanley Building, Bureau of Land Acquisition in Springfield. 
 
Services are required to perform asbestos surveys of buildings requiring demolition.  This work 
includes review of existing data, a building survey, asbestos sampling and analysis and 
preparation of a report, summarizing the location and description of the identified asbestos, 
quantities, and a preliminary estimate of abatement costs.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as needed basis.  
 
For performance of this work, the Consultant will be required to assign the necessary full-time 
staff described in its Statement of Interest and in many cases to respond in 5-7 days after 
authorization to proceed on work orders. 
 
The completion time for this agreement will be 12 months after authorization to proceed. The 
agreement with the Consultant will have an option for renewal by the department for two 
additional 12 month periods. 
 
Firms must be prequalified in the Special Services (Asbestos Abatement Surveys) category 
to be considered for this project. 
 
In addition to Exhibit A, Statements of Interest must include the following: 
 
• 

• 

• 

• 

• 

The location of the office from which most of the work for this project will be assigned and 
performed. 

 
An organizational chart showing the Administrative/Managerial and Technical/Professional 
Staff that will be assigned to this project. 

 
Biographical summaries of the key staff and their experience in this type of work including 
applicable licenses held. 

 
The name of the laboratory that will be used for this project and applicable (AIHA) 
accreditation documentation. 

 
A discussion of your organizational and management practices to maintain established 
schedules, avoid cost overruns, and inform IDOT of the status of work orders. 

 
Statements of Interest must be submitted electronically to the Central Bureau of Design and 
Environment at the following address:  SOIPTB@dot.il.gov. 



NOTICE 
ALLOWABLE DIRECT COSTS 

 
The allowable direct costs will be effective February 1, 2005. 
 
The following costs are allowable when requested by the Department and included in the 
contract. The costs are allowable when it is customary for the firm to bill for the cost and it can 
be itemized in the firm’s billing and accounting systems.  
 

Per Diem Conus Rate ( Maximum) 
Lodging Conus Rate (Maximum) 
Air Fare Coach rate with 2 weeks 

notice as approved 
Vehicles  

Mileage federal travel 
rate* maximum 

Daily Rate (owned or leased the same) $36 /day- District 1 
$32/day- downstate 

Overtime Premium portion 
Tolls Actual Cost 
Film and Film Processing** Actual Cost 
Overnight Delivery/Postage Courier Service Actual Cost 
Copies of Deliverables and Mylars Actual Cost 
Specific insurance – required for project Actual Cost 
CADD Actual Costs ( Maximum 

of $15.00/Hr) 
Monuments – Permanent Actual Cost 
Payment for Newspaper Ads Actual Cost 
Web Site Actual Cost 
Facility Rental for Public Meetings & Exhibits/Renderings & AV 
equipment/transcriptions 

Actual Cost 

Recording fees Actual Cost 
Courthouse fees  
 

Actual Cost 

Testing of Soil Samples Actual Cost 
 

Lab Services (excluding Phase III normal construction inspection 
such as beam breaks, cylinder breaks, pavement cores)  

Actual Cost 
 

Equipment rental specific for a project (snooper for bridge 
inspection, noise meter, etc.) 

Actual Cost 
 

Specialized equipment – on an as needed basis with prior 
approval 

Actual Cost 
 

Traffic Systems 
Mobile Phone (for traffic system implementation) 
Telephone Usage (for traffic system monitoring) 

Actual Cost 
 

Storm sewer cleaning and televising Actual Cost 
Traffic control and protection Actual Cost 
Aerial photography and mapping Actual Cost 
Utility exploratory trenching Actual Cost 



NOTICE 
ALLOWABLE DIRECT COSTS 

• * website for Conus and federal rates  
      http://www.gsa.gov/Portal/gsa/ep/contentView.do?queryYear=2005&contentType=
      GSA_BASIC&contentId=17943&queryState=Illinois&noc=T����
• ** Use of digital cameras verses film cameras is encouraged when firms own digital cameras   

and the discussion of their use will be part of the negotiations. Film & copies will be 
reimbursed at actual costs.  

• On all agreements authorized after January 1 2005, GPS Equipment is considered tools of 
the trade. 

 

PHASE III 
Phase III Communications: 
 

 

Cell Phones (maximum of 3 without additional approval. Personal 
phones that do not remain on the job site are not allowable)  

$70/month/phone 
(Maximum) 
 

radio communication Actual Cost 
2-way radio Actual Cost 

Vehicles (Only for Vehicles assigned to project) 
DAILY RATE ONLY 

$36 /day- District 1 
$32/day- downstate 
 

The number of days will be calculated as follows: 
For extended stay **- Number of days on job site plus one 
day to travel to and from job site 
Weekly (hotel) –Number of days on job site plus one day to 
travel to and from job site per week. 

Shift Differential 

 
 
 
 
Actual cost based on 
firm policy 

 
* *Extended Stay Status applies to individuals on the project over 20 consecutive working days . 
The decision whether individuals will stay over the week-end will be made after the Contractor’s 
schedule is available and shall be made jointly by the Consultant Liaison and the IDOT 
Resident. 
 
NOTES: 
For Construction inspection contracts beam and cylinder breaks are not reimbursable. 
Overtime to employees traveling to and from the site will be allowable depending on the firms 
policy and limited to the Department’s policy (see Departmental Order 4-1). 
 

http://www.gsa.gov/Portal/gsa/ep/contentView.do?queryYear=2005&contentType=GSA_BASIC&contentId=17943&queryState=Illinois&noc=T


NOTICE 
 
Proposed Negotiation Meeting information for Items will be available at the 
following link: http://www.dot.il.gov/dobuisns.html 
   

     
                                      
• Region 1 
• Diane O’Keefe 

• District One 
• Items 1 – 5 
 

• Region 2 
• Gregory Mounts 

• District 2 
• Items  6-14 

• District 3 
• Items 15 - 17 

• Region 3 
• Joseph Crowe 

• District 4 
• Items 18-19 

• Region 4 
• Christine Reed 

• District 6 
• Items 20-23 
•  

• Region 5 
• Mary Lamie 

• District 8 
• Items 24-26 

• District 9 
• Items 27-28 
 

• Bureau of Bridges 
and Structures 

• Ralph Anderson 
• Item 29 

• Bureau Design & 
Environment 
• Michael Hine 

• Item 30 

• Bureau Land Acquisition 
• Richard Hunter 

• Item 31 

 

 

Link for 
negotiation 
information 



NOTICE
FOR

CHANGE IN DIRECT LABOR MULTIPLIER

Effective for the  DIRECT LABOR MULTIPLIER METHOD OF COMPENSATION:

FOR PROJECTS SELECTED AFTER MARCH 1, 2004 THE DIRECT LABOR
MULTIPLIER USED FOR THE PRIME AND SUPPLEMENTAL AGREEMENTS
ASSOCIATED WITH THESE PROJECTS WILL BE 2.80 IN THE COMPENSATION
EQUATION:

DLM = [(2.80+ R) x direct labor] + direct costs

R= complexity factor given in the advertisement.

IF THE PROJECT WAS SELECTED PRIOR TO MARCH 1, 2004 THE DIRECT
LABOR MULTIPLIER FOR ALL PRIME AND SUPPLEMENTAL AGREEMENTS
ASSOCIATED WITH THE PROJECT IS AS FOLLOWS:

Phase 1 and 2 Primes and supplements for projects selected  prior to  PTB 127-3.0
(except Phase 2 of  Phase 1/Phase 2 projects authorized after May 21, 2003)

Phase 3 primes for projects selected prior to PTB 127-2.80

All Primes  and supplements for projects selected on PTB 127 or later  and Phase 2 of
Phase 1/Phase 2 projects authorized after May 21, 2003- 2.85



Notice
Concerning

Exhibits A and B
Current Obligations

Disclosure Forms A and B

Please review the documents listed above  and use the latest version when submitting a
Statement of Interest for the Professional Transportation Bulletin.

The Exhibits, Current Obligations and Disclosure Forms are available as Word
documents and may be downloaded from our web-site:

http://www.dot.il.gov/desenv/deform.html

The bookmarks, listed in the bulletin, for the Exhibits, Current Obligations and Disclosure
forms are also linked to the web-site.

The Word documents are labeled as follows:

Exhibits = EXHAB
Current Obligation Form = CURRENT OBLIGATIONS
Disclosure Forms = DISC2

http://www.dot.il.gov/desenv/deform.html


 

Notice 
Construction Guides 

and 
Manuals - Memorandums 

 
The Department’s Construction Guides, Manuals and Memorandum are available 
on our web-site at the following address:  http://www.dot.state.il.us/dobuisns.html 
 
The Manual Sales Order Form is also available at the following address: 
http://www.dot.state.il.us/desenv/orderform.html 
 
 
 
 
 
 

http://www.dot.il.gov/dobuisns.html
http://www.dot.il.gov/desenv/orderform.html


NOTICE
Consultant Performance Evaluations

Policy for engineering consultant firms performing less than satisfactory on Final
Evaluations.

Final Evaluation Action Duration

Receives 1 needs
improvement in a
prequalification category

Suspended from submitting a Statement of Interest
requiring the evaluated category*
(and any higher level category in the same work type)***

1-year

Receives 1 poor in a
prequalification category

Suspended from submitting a Statement of Interest
requiring the evaluated category*
(and any higher level category in the same work type)***

5-years

A consultant firm receiving two less than satisfactory final evaluations in the
same category in a 5 year period will also lose prequalification.

Final Evaluation Action Duration

Receives 2 needs
improvement in a
prequalification category

Loss of prequalification in that category. 1-year

Receives 2 poor in a
prequalification category

In addition to the loss of prequalification in that category
for 1 year.
Suspended from submitting a Statement of Interest
requiring the evaluated category.*
(and any higher level category in the same work type)***
From date of second offense.

5-years

*This also includes subconsultant work.

*** For example: If the final evaluation is poor in Structures (Highway: Simple), the firm will be
suspended from submitting Statements of Interest for all structure categories.  If the poor final
evaluation is in Structures (Highway:Typical), the firm would not be suspended from submitting
for Structures (Highway: Simple).



NOTICE 
CONSULTANT PREQUALIFICATION 

SUBMITTAL TIMES 
 

Effective January 1, 2004, firms currently prequalified will be required 
to submit the entire Statement of Experience and Financial Condition 
every 3rd year instead of the current 2 year schedule.   

Consultant firms will still be required to submit the Corporate and 
Financial portion of the Statement of Experience and Financial 
Condition annually.   

Firms are required to report to this office any additions or deletions of 
licensed professional staff or any other key personnel that would 
affect the firm's prequalification in a particular category.  Notice of 
changes must be submitted within 15 calendar days of the change.   

Firms may also continue to request additional categories of 
prequalification  at any time. 
 
The following schedule is attached for your use: 
 

Firm Name 
beginning with: 

2005 
Submittal 

2006 
Submittal 

2007 
Submittal 

A through E Corp. & Financial Corp. & Financial Entire SEFC 
F through N Entire SEFC Corp. & Financial Corp. & Financial
O through Z Corp. & Financial Entire SEFC Corp. & Financial

 
The Corporate and Financial Portion of the Statement of Experience 
and Financial Condition consists of pages 1, 2 and 10 through 20.   



“Special Notice Regarding Disadvantaged Business
Enterprises”

The Illinois Department of Transportation (IDOT) has designated various projects
advertised in the Professional Transportation Bulletin as requiring participation by
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be
considered for a project requiring DBE participation, it must subcontract a minimum of
the designated percent to a DBE. Each firm’s letter must include a statement that it
intends to subcontract the designated percent to a DBE.

To be considered as a prime consultant or subconsultant, a DBE must be prequalified
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business
Enterprises Directory of certified DBEs for the purpose of providing a reference source to
assist firms. You can view/print and download the most current listing of DBE firms at
IDOT’s web site http://www.dot.il.gov under “Doing Business” “Small Business
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE
Directory.” DBE firms who are prequalified by BDE and are interested in performing
consultant work are listed under the UCP Directory by Category,
Architecture/Engineering Sorted by firm.   Any firm desiring to subcontract work to firms
that are not certified DBEs should encourage them to become certified by contacting
SBE’s Certification Section at (217) 782-5490.

Failure to assign at least the designated percent to one or more DBEs or to demonstrate
that a good faith effort was made to assign the designated percent shall result in one of
the following:

1. Notification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to
assign the designated percent to an eligible DBE or demonstrated that a good faith effort
was made to assign the designated percent as agreed upon, payment to the prime
consultant will be reduced by the amount set forth in number 2 above.

A complaint regarding any decision rendered by or action by any Division or Office of
IDOT pursuant to these requirements may be filed with the Secretary of IDOT.

http://www.dot.il.gov


NOTICE FOR DOCUMENTATION OF CONTRACT QUANTITIES

Information regarding the Documentation of Contract Quantities can now be
found on our web site (www.dot.il.gov ) under Public Partners. The registration
form, registration process and class format is available.

If you have questions regarding this class or the content on the web page, please
email cbctraining@dot.il.gov.

www.dot.il.gov


NOTICE OF ELECTRONIC SIGNATURES

In order for us to verify your scanned in signature (on cover letters, Exhibit A and Disclosure Forms A and
B) we request that you complete the Signature Certification for Electronic Submittals form and submit it to
us in hard-copy immediately.  A signature certification form must be completed for each individual that
will be signing any of the above mentioned documents.   If you have previously submitted your
Signature Certification and no new individual will  be signing the documents you are not required
to re-submit the document.

Send Submittal to:
Illinois Department of Transportation
Ms. Cheryl Cathey
Bureau of Design and Environment
Attn: Consultant Unit (Room 330)
2300 South Dirksen Parkway
Springfield, IL 62764

If you have questions, please contact me at or Carrie Kowalski at
KOWALSKICL@dot.il.gov

Signature Certification for Electronic Submittal



Signature Certification For Electronic Submittals

I certify that my electronically scanned-in signature appearing in future electronic Statements of Interest and associated documents
submitted by our firm is authorized to be affixed by the person doing so and will be binding on the firm.

______________________________ _______________________________ __________________________
                       (Firm)                                                           (Signature)                                                (Title)

STATE OF ______________________________

COUNTY OF _____________________________   I, ___________________________________________

a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that

________________________________________________________________________________________

known to me to be the same person whose name is subscribed to the foregoing instrument, appeared before me this day in person
and acknowledged that (he/she) signed, sealed and delivered the said instrument as a free and voluntary act, for the uses and
purposes therein set forth.

GIVEN under my hand and Notary Seal this ____________ day of ___________________A.D. _______________.

__________________________________
         NOTARY PUBLIC



Notice
Of Requirement For

Illinois Department Of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the Illinois Department of
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date.   The
Department is required by law to require this number from all parties contracting with the State
of Illinois.  If your firm currently does not have an IDHR number the application form may be
obtained from the following web-site www.state.il.us/dhr/  or may also be obtained by
contacting:

DHR, Public Contracts Section
Public Contracts Division
100 W. Randolph,
Suite 10-100
Chicago, IL 60601

or by calling: 312-814-2432 (TDD 312-263-1579)

NOTE:  An IDHR public contract number is not required if the firm employs fewer than 15
employees.

www.state.il.us/dhr


NOTICE 
 

Statements submitted by Joint Ventures will be considered beginning with PTB 134.  
The Joint Venture Agreement signed by all parties must be included with the statement 
of interest.  The Joint Venture entity will have the sum of the individual firm’s 
prequalification, capacity and evaluation history.   
 
The required insurance coverage applies to the Joint Venture entity. 
 
The Joint Venture entity will submit one statement of interest with the following specified:  

 the party who will be the managing firm  
 the firm responsible for each prequalification category 
 each individual firm’s work left and disclosure forms. 
 the firm responsible for invoicing 
 One Exhibit A plus other required documents specified in the PTB combining the  

information for all firms.  
 
A firm planning to submit a Statements of Interest as a joint venture should contact the 
department for a new Statements of Interest Code.  E-mail Carrie Kowalski at 
kowalskicl@dot.il.gov.  



Notice of Availability of the English Survey Manager
Database

An updated English Survey Manager Database (idote.smd) is available on the
IDOT web site.  The location of this file is on the CADD Support Home Page under
Geopak Files>Database Files.

Highlight of changes:

A new category, Default Survey Codes, has been added to the hierarchical
database structure.  This category contains a 900 series of “default” point codes.
The additions are as follows:

900-909 Default 2d point
Level 1, Color 1 (blue), TH=7.5 TW=7.5
DTM Control – Not included

910-919 Default 3d point
Level 1, Color 1 (blue), TH=7.5 TW=7.5
DTM Control – Not included

920-929 Default 2d string
Level 1, Color 1 (blue), TH=7.5 TW=7.5
Linear Feature – Level 1, Color 1 (blue)
DTM Control – Not included

930-939 Default 3d string
Level 1, Color 1 (blue), TH=7.5 TW=7.5
Linear Feature – Level 1, Color 1 (blue)
DTM Control – Include as Spot and Break

These additions have default symbologies with field comments enabled which will
allow surveyors the ability to add miscellaneous point codes to the database.
These point codes can then be manipulated while in the point edit or chain edit
modes of Geopak.

An updated informational database in HTML format will also be available on the
CADD Support Home Page under “Survey Point Code Descriptions”.  This is
available in English and Metric formats.  Also included in this group is a Readme
file, which details the use for this information.



NOTICE 
For 

Prequalification of Consultants & DBE Revisions 
 
Prequalification: 
As stated in each Professional Transportation Bulletin under the guidelines: 
 
Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the 
project advertisement even if they plan to subcontract part of the project, except where noted in 
a specific project advertisement.  If the prime is not prequalified in the required category(s) 
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for 
the item. 
 
Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any 
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in 
the category of work they will be performing. 
 
Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR 
TRANSFER: 
 
Subconsultants must be prequalified in accordance with the department requirements. For 
specialized services that are required but which do not fall into the areas of prequalification of 
the department, a non-prequalified firm may be used with department approval. 
 
DBE Participation: 
The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract, 
you count only the value of the work actually performed by the DBE toward the DBE goals.” The 
IDOT and U.S. DOT regulations further state: 
 

When a DBE subcontracts part of the work its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is 
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE 
goals. 

 
Effective immediately all subconsultant proposals where a DBE is utilized for the main contract 
and it is necessary for them to obtain non professional services which would be listed as a direct 
cost, the amount of those services will not apply to the DBE goal. For example if a DBE 
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the 
cost for this work will not apply to the DBE goal. 
 
However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted 
toward the goal. 
 
 



 NOTICE
 Quality Assurance Testing / Complex Consultants

This notice is important for consultants who are, or wish to be, prequalified in the Quality
Assurance (QA) Testing category.  The requirement for accreditation of QA
Testing laboratories has been phased in over the last two years.  QA Testing labs must
 be fully accredited to be considered for any new contracts or to renew
prequalification.

Note: Neither prequalification nor accreditation is required for consultants working directly for
contractors, performing Quality Control (QC) activities.

Synopsis of requirements:

•  The laboratory must be accredited under the AASHTO Accreditation Program (AAP). The
AAP requires on-site inspections and participation in proficiency sample programs.  The
Portland cement concrete (PCC) inspections and proficiency programs are conducted by
the Cement and Concrete Reference Laboratory  (CCRL).  The hot-mix asphalt (HMA)
programs are conducted by the AASHTO Materials Reference Laboratory (AMRL).  Either
CCRL or AMRL can conduct the aggregate program for your lab. Both AMRL and CCRL
are scheduled to be in Illinois this year.

•  The laboratory shall be accredited in all of the test procedures specified in Bureau of
Materials and Physical Research (BMPR) Policy Memorandum “Minimum Private
Laboratory Requirements for Construction Materials Testing or Mix Design.” The current
policy (2001-01)can be found in the Manual of Test Procedures for Materials. An update is
scheduled to be published soon and may be viewed or downloaded from the
Department’s Web site.

•  Personnel performing materials testing for aggregate, PCC, and HMA shall have
completed the appropriate QC/QA trained technician classes. Personnel performing soils
field tests shall have completed IDOT class S-33, “Standard Earth Density.”

The description of the prequalification categories, the SEFC, and the BMPR Policy Memo
may be viewed or downloaded from the IDOT Internet Site: http://www.dot.state.il.us

Information about the AAP accreditation and AMRL programs may be found on the AMRL
Web Site:    http://patapsco.nist.gov/amrl/home/index.asp

Information about the CCRL inspection and proficiency sample programs may be found on
the CCRL Web Site: http://www.bfrl.nist.gov/862/ccrl/front.htm

Questions may be addressed to your District Materials Engineer or the Central Bureau of
Materials and Physical Research.

http://www.dot.state.il.us
http://patapsco.nist.gov/amrl/home/index.asp
http://www.bfrl.nist.gov/862/ccrl/front.htm
HARMONYBD
QA Testing labs must



 
 
 

 
 

NOTICE 
 
 All IDOT required Consultant forms have been 

revised and are now available on the internet 
(http://www.dot.il.gov/desenv/consult.html).   

 
These forms are required for all submissions to 
the department occurring on and after October 
1, 2004.  If you have any questions please call 
Cheryl Cathey at (217) 782-7557. 

http://www.dot.il.gov/desenv/consult.html


Notice 
of 

 Statement of Experience 
 and Financial Condition 

 
The current Statement of Experience and Financial Condition  and the 
Description and Minimum Requirements are available at the following address: 
http://www.dot.state.il.us/desenv/preqcons.html 
 



NOTICE
Construction and Quality Assurance Consultants

S 33- Geotechnical Field Testing and Inspection Class

Professional Transportation Bulletin 117 included a notice that S 33 is a required class for
technicians performing soil tests on construction projects.  This includes consultant personnel
providing Construction Inspection or Quality Assurance Testing on Department projects.  The
Department will schedule sessions of this class after determining the demand.  Below is a
description of the class and sign-up information.

Course Objectives
The student will be able to do the following:  1.  Determine the Standard Dry Density and
Optimum Moisture content of soil or soil mix according to AASHTO T 99.  2.  Determine in-place
density in accordance with approved test procedures.  3.  Select the correct soil curve by the
use of a one-point proctor and/or textural classification of the soils.  4.  Determine the moisture
content of a soil by either laboratory or field methods.  5.  Perform validity checks of the soils
test results.  6.  Report test results in accordance with departmental requirements.

Prerequisites
1. One year of college level technical training or six months experience, or consent of the

course instructor;  2.  High school math, including ability to calculate percentages.

Course Length
Two Days, including written examination.

Cost
There is no cost to consultants.

Location
District One, District Eight, and other locations determined by demand.

Schedule
As determined by demand; late fall, winter, and early spring.

To Register
Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit.  For each proposed
registrant, provide name, firm name, address, phone, FAX and e-mail.  Please list multiple
registrants in priority order, since seating in initial classes may be limited.

Brad Risinger
IDOT- Technical Training Unit
313 Hanley Building
2300 S. Dirksen Parkway
Springfield, IL  62764
217 782-0128
FAX 217 524-7260

RisingerBD@dot.il.gov



TRAINING ANNOUNCEMENT 
 

IDOT AND PROFESSIONAL ENGINEERING ORGANIZATION’S PARTNERSHIP 
For 

TECHNICAL TRAINING 
 
  
The Illinois Department of Transportation will be initiating a pilot technical training 
partnership with the various professional engineering organizations during this training year. 
The Department’s Program Development Technical Training classes will be the main training 
program used in the partnership. The PD training program covers all areas of Phase I & II and 
has been training IDOT employees since 1995. The PD Training Program consists of 18 
technical classes taught by IDOT personnel and 3 highly specialized classes presented by the 
University of Illinois and Northwestern University. 
 
 The professional engineering organizations will be able to select one or two classes to partner 
with the Department from the PD Training Schedule for Fiscal Year 05. The classes selected 
by the professional organization will be approved by the Department and the PD Steering 
Committee. To receive a copy of the partnership guidelines, PD class descriptions and the 
training schedule, please contact one of the IDOT employees listed below. You can also 
contact your professional organization to see if they will be partnering with the Department  
  
The Department hopes that the training partnership will help train the professional engineering 
organizations in gaining a better understanding of the policies and procedures in all areas of 
Phase I & II and to help in creating a network of communication and the sharing of 
engineering knowledge. The partnership program will also help the professional engineers 
earn PDH’s for renewal of their license. 
 
For more information about partnering with the Department, please contact David Palia in 
District One at 847-705-4264 or by e-mail at paliadd@dot.il.gov or Brad Risinger in 
Employee Services in the Central Office at 217-782-3708 or by e-mail at 
risingerbd@dot.il.gov.  



NOTICE OF TRAINING OPPORTUNITY

LAKELAND COLLEGE TRAINING COURSES

Lakeland College will be conducting QC/QA Training again this year. Please visit the
web-site for further information. Information or schedules can also be obtained by
contacting Marlene Browning.

Marlene K. Browning
Lake Land College
5001 Lake Land Blvd.
Mattoon, IL 61938-9336
Phone: (217) 234-5285
Fax: (217) 234-5381 E-Mail:idotqcqa@lakeland.cc.il.us
Internet Homepage: http://www.lakeland.cc.il.us/idotqcqa

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES

The National Highway Institute (NHI) Course listing as well as other pertinent information
is available at the following address:
http://www.nhi.fhwa.dot.gov/default.asp

http://www.lakeland.cc.il.us/idotqcqa
http://www.lakeland.cc.il.us/idotqcqa
http://www.nhi.fhwa.dot.gov/default.asp
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